Refrigeration Contractors Low Scope of Work

 Remodels

	Revision Date:
	10/29/19


	Store #:
	2501


Rack A

1. Adjust suction setpoint as required by summary.

2. Case, valve and line size changes as required by summary.

3. Rack part changes or adds as required by summary & parts list.

4. New dressed compressors as required by summary.

5. Remove Discharge regulator from Rack

6. Remove surge valve & add 2 1/8 ball valve to rack A.

7. Remove 1 oil separator & tie together discharge lines on rack A.

Rack B

1. Adjust suction setpoint as required by summary.

2. Case, valve and line size changes as required by summary.

3. Rack part changes or adds as required by summary & parts list.

4. New dressed compressors as required by summary.

5. Remove surge valve & add 1 1/8 ball valve to Rack B

Rack C

1. Adjust suction setpoint as required by summary.

2. Case, valve and line size changes as required by summary.

3. Rack part changes or adds as required by summary & parts list.

4. Send C rack and condenser back to JRW charged with 100PSI nitrogen. Call Robert when ready to move
EXISTING RACKS PARTS LIST:

· Circuit parts per summary: EPR includes solenoid coil, ball valve, EPR pilot shut off  purge valve and hose. Liquid valve includes solenoid coil, ball valve as needed. Hot Gas valve includes solenoid coil, ball valve and checks as needed. Panel toggle switch and indicator lights as needed.

· Dressed compressors per summary: Includes compressor, service valves, oil float, oil failure control, dual pressure control, Ultra Tube hoses, breaker, contactor, aux. contact, current sensing relay for 2D & 3D, compressor cooling as required.

	Store #
	
	2501
	Enter All Quantities in these columns

	
	
	
	
	
	

	PART ID
	QTY
	DESCRIPTION 
	Rack A
	Rack B
	Rack C

	88105
	1
	SPORTII 77
	 
	1
	 

	90959
	2
	SPORTII 99
	 
	2
	 

	96892
	1
	VLV,BALL,REF,  7/8ODF,w/schrader
	 
	1
	 

	96893
	2
	VLV,BALL,REF,1 1/8ODF,w/schrader
	 
	2
	 

	82212
	3
	COIL,SOL,208-240V,PARKER SPORT
	 
	3
	 

	96893
	1
	VLV,BALL,REF,1 1/8ODF,w/schrader
	 
	1
	 

	96895
	1
	VLV,BALL,REF,1 5/8ODF,w/schrader
	 
	 
	1

	96896
	1
	VLV,BALL,REF,2 1/8ODF,w/schrader
	1
	 
	 

	11963
	32
	CPC Temp Sensor Lo Temp, Vend # 501-1121, Bullet, 10'
	20
	6
	6

	97333
	8
	LT Case Defrost dump valve kit, OE9S230-HP
	 
	8
	 

	10394
	8
	OMKC-2-120V
	 
	8
	 

	104493-1
	8
	0150322H Fuse Holder
	 
	8
	 

	03293
	8
	312005 5A,250V,Fast Acting
	 
	8
	 

	105661
	8
	Fan Klixon,Disc,Close on Rise,60D,3/8
	 
	8
	 

	61063
	1
	Set Circuit tags
	1
	 
	 


· Prod Prep Drip Pans: 16”x 32’ 

·  Market & Meat Office Pans: 32”x 53’

·  Market & Mop Room Pans: 64”x 55’

·  Repair & seal seams on pans from back wall produce to front deli to sidewall produce.

· Delete and Add Specific Store Remodel Notes Here

* NOTE: Please refer to drawings on the last pages for correct piping for Reclaim Water Heater, Split Pump-Out and Remote Header Suction Riser.

1. The Refrigeration Contractor will wear a Safety Yellow reflective vest while doing work in the stores. It will need to be a Class II fire resistance vest with your company’s name on the back.

2. All trim will now be installed by a Trim Crew.  

a. Trim crew installs all case trim. The exceptions are, interior case trim (will be installed by the RC the night of the cases being relocated), any existing or new kick rails. RC will reinstall anything he removes during relocating a case and any trim that comes with a new case. All 1" bumper on NEW case lines ups. Any line ups with EXISTING cases the 1" bumper will be installed by the painters.

b. It is the refrigeration contractor’s responsibility to insure that all case parts, trim, and refrigeration parts provided by Food Lion are not lost, damaged or stolen. 

c. Any material provided by Food Lion that is lost, damaged or stolen will be replaced by the refrigeration contractor at their expense.

3. Case trim needs to be put on during the remodel as lineups of cases are installed. 

a. Refrigeration contractor needs to secure any loose trim on existing cases that is not getting replaced.

4. All kick rails will be removed by the RC for floor tile work. There may be some new kick rails that will be replace and that will be listed on the case parts list you receive with the bid package.

a. Kick rails need to remain off until plumbing and other inspections that are required are complete. These kick rails will be placed in the RCs job trailer or trapeze hanger in the back room until time for the RC to re-install.

b. Old kick plates must be removed. Do not scab new kick plates over old ones.
c. (Case parts will be supplied by case manufacturer)

                      EXCEPTION: existing Tyler or Hussmann trim by others.
5. Refrigeration contractor will be responsible for installing case drains and meeting inspection criteria. 

a. Case drains shall not be teed together, 2 cases into one hub shall be 90 degree bends into or over hub. Reducing drain line size below case outlet size not allowed.

6. All new, relocated and existing cases shall be sealed, flashed and rodent proofed.

a. Back of Deli cases need to be flashed with stainless to the floor and caulked.

b. Seal any gaps in the back-to-back frozen food fan plenums. 

c. Fan plenums need to be added to frozen food cases when installing additional cases to the lineup. These need to be sealed to the top of the cases and end promos to force air to be drawn under cases. Sealing end promos to include existing cases as well.

7. Refrigeration contractor will sand and paint the shelf rails in the back of the cases getting interiors PRIOR to the new interiors going in.

8. All cases that have new interior skins refrigeration contractor will neatly cut out Model & Serial number and all other NSF, CRMA, UL, etc. decals and screw them to the top of the case or under the bottom of a single deck type case.

9. The installation of the 1” Boston bumper on the cases is no longer the responsibility of the refrigeration contractor. Erin Stinson at 704-310-4253 to order bumper needed, allow 1-2 weeks lead time.

10. Trim needs to be completed by the 100% completion date on the remodel schedule.

a. Contact Case Manufacture with all missing items ASAP.

11. Remove produce hanging scales from cases in 2500 and 2600 series stores and save until told where to reinstall by the store manager. Older model stores will have new hanging scales provided. These are to be installed on the new produce case.

12. Remove all old style air flow shelving from the produce salad cases.

13. Replace all existing shelving in relocated cases to their original positions.

14. Refrigeration contractor will install new suction filters in all racks before cutting into any systems, or beginning any refrigeration work. 

a. Suction, liquid and oil filters will be changed out 30, 60, 90 days after the refrigeration modifications. Per Spec.

b. The suction filters are to be removed at the 90 day change and springs left wire tied to rack.  

15. Add high water capacity liquid line filters before cutting into system. These will be used until last refrigeration modification. Then removed and standard filters need to be installed. 

a. All POE oil systems to have RCW liquid dryers on last change.

16. Run new refrigerant lines overhead to all new and relocated cases and walk in evaporators. Reuse of existing lines permitted but must comply with summary and approved by Maintenance Manager or Supervisor. This will be determined prior to bid.
17. When straighten the FF/IC line ups all new lines or repairs to existing line sets on top of the cases will need to be in your bid.
18. Install drip pans under all lines above all suspended ceilings Per Spec. 

a. Pans are to be hung at the same time the refrigeration lines are installed. 

b. Any drip pans that are presently installed will need to be checked for improper installation and leaks and either repaired or replaced.

c. If open ceiling stores doesn’t have drip pans you shall install them. This will be for all lines in sales area and above backroom ceiling and the deli and produce areas.

19. Coordinate location of new or relocated risers and line sets with Energy Team member.

20. Any cases that will be installed new or relocated, that will use under floor conduit and pits, must have new refrigerant lines. 

a. Any pre-existing pits that will be used must either be sealed concrete pits or new fiberglass pull boxes. No dirt pits will be acceptable. 

i. Call the Energy Team member over the job immediately if this problem exists. 
ii. If you set cases on any dirt pits, you will be asked to move the cases to correct the problem at your expense!!!  

b. The GC will be responsible for sealing the new fiberglass pits and fill and concrete any existing pits that will not be used. 

c. The Refrigeration Contractor will be responsible to seal the PVC inside with foam where your lines come into the pit. 

d. The use of any under floor conduits, pits and line-sets will be determined by the Energy Team only. Do not plan on using these without his permission and direction.

21. Refrigeration contractor will need a day tech after each night with a case move. He shall be there by 7:30 AM the next morning. The tech will need to insure all work that night is completed to Food Lions spec, line sets insulated correctly, all supports in place on top of case, penetrations sealed, etc. He will need to complete Energy Team’s field reports, verify shielded cable is terminated at the rack and the case, EPRs are adjusted, superheat set if possible, controller programed if a new circuit, defrost terminations working on all cases from previous night’s work.  The tech will trouble shoot and repair any problems that may occur the next morning. Once he has all issues 100% he may leave. If he leave and the Energy team member finds issues he will be called back out. If there is a night with no case move no tech will need to be there the next morning. 

22. The Refrigeration contractor will have a minimum of six people the week of the frozen food case moves. This will be if replacing all frozen food and ice cream cases in one week.

23. Field top stub all relocated cases not top stubbed. 

a. If cases show up that are not top stubbed, that was supposed to, top stub in the field and notify Energy Team member over job. 

b. Do not run lines behind cases. All top stubs need to be connected to main line on top of cases using inverted traps and teed into the top of the main line using reducing tees.

c. All inverted traps on top of cases are to be painted the same color as the walls, when exposed above valance. 

d. Keep traps as low as possible. Lines are to be supported on the top of cases with ¾” insulation over ¾” unistrut or ¾” insulated PVC every four foot. 

e. Keep all line sets on top of cases as close as possible to back of the case.

24. All exiting cases that are NOT RELOCATING that have piping behind the case and has overhead line sets MUST be top stubbed. MAKE SURE THIS GETS IN YOUR BIDS ON ALL SPENDS (except minimums).
25. Install EPR and other associated components for additional circuits. 

a. These to be supplied by rack manufacturer.

b. New EPR pilot lines need to be ultra-tubes. 

c. On a rack with no EPR’s, you must make a hot gas header. This header will need a ball valve to isolate it from the main system. 

i. Also it will need ¼ inch Mueller A14838 sweat ball valves for each EPR hot gas pilot. 

26. Wire racks that have both water and heat reclaim so that both can work at the same time. 

a. A four wire shielded cable will be ran from the refrigeration rack to both reclaim water heaters and sensors will be installed per Food Lion drawing attached. Then controls will be set up to operate water reclaim using these temp sensors as maximum control.

27. Remove all surge valves and associated wiring. Install a ball valve for isolation in its place.

28. Install ORIT valve (if ordered) on subcooler. 

29. Replace all caps that are currently missing.

30. All new wiring in racks for new circuit control wiring needs to be #18 stranded copper wires.

a. Parts added to the rack that require electrical will need to be ran in Poly-Tuff type flex conduit and not metal flex.

31. The Refrigeration contractor is now responsible for final sensor cable termination, for case temp sensors; defrost termination and magnetic door switch wiring. at the rack/header control cabinet and at the cases/walk-in boxes for all new and relocated cases/walk-in boxes.

32.  Replace all mechanical door switches with new magnetic switches provided by the case manufacture. Electrician to pull a 6 wire 22 ga. shielded cable if needed. Refrigeration contractor to terminate at both ends. The 6 wire 22 ga. shielded cable is for the door switch, termination and temperature sensor.

33. The refrigeration contractor is responsible for adding and mounting any necessary temp sensors in relocated/new cases/walk-in boxes where needed.

a. NOTE: New cases should come with sensors.

b. It is still the EC’s responsibility to install wiring and shielded cable for the cases/walk-in boxes and door switches for the correct refrigeration circuit and route to the Rack/Header control cabinet. 

c. The EC is also responsible for tagging wires in the Rack/ Header control cabinet and the cases/ walk-in boxes with the proper circuit designation. 

d. The EC will still be responsible if the circuit is open, shorted or crossed.

e. NOTE: These must be working 100% the night/day of cases/ cooler installation.
34. Suction temp sensors are to be installed to all racks at the outlet of each suction filter. 

35. When installing new rack controllers or a new rack, controller communications are to be operational ASAP for alarming feature and communications.

36. Add input and output boards to accommodate circuit additions.

a. Energy Team Member will provide boards.

b. Refer to refrigeration summary sheets for specific location of all circuit placements on racks.

37. Make sure controller is programmed to Food Lion set point guide specifications.

38. Remove all unused and unnecessary piping, pans and hangers in motor room and throughout store.

39. Use appropriate caps to seal off all unused circuits. (No pinching the lines)
40. Install a ¼ check valve on the pilot line on any existing medium temp rack with split if needed.

41. All new condensers will need a ¼ angle Henry valve installed on the inverted trap.

a. Make sure all inverted traps in the supply line to the condenser are located far enough away from the electrical door on the condenser so it can open at a 90 deg angle.

42. If refrigerant conversion required refer to Conversion scope provided by Maintenance Manager.

43.  If a new rack with (R407A) is installed and the existing rack is (R22) all existing cases and     walk-ins must have caps and schraders replaced. Also all packing’s on TXV’s and Henry valves must tightened.
44. Updated rack summaries are to be laminated and attached to racks.

45. Each motor room is to have a current fixture plan labeled with new circuits and installed behind Plexiglas on door. 

a. Show all temp sensor locations in all cases using a * or S.

b. Label all new and relocated circuits, label will be supplied by rack manufacturer.

46. All case manufacturers literature and/or CD’s for the cases and racks are to be left in the motor room for the Maintenance Tech.

47. Wash motor room after completion of work.

48. Leave receiver level properly charged to 10% in heat reclaim mode in summer, 30% in winter.

a. Refrigerant level needs to be verified by Food Lion representative.

49. All Food Lion specs and warranties will be adhered to in accordance with remodel specifications and Energy Team’s instructions.
50. Contractors will be responsible for ALL refrigeration calls starting on the Precon date, until the end of the warranty period; this includes new, relocated and existing cases and machine room equipment. 

a. The Refrigeration Contractor will be required to supply a backup contractor after hours and on weekends. If the call is on existing equipment and not the fault of the Refrigeration contractor he will be paid for that call after the approval of the Maintenance Supervisor.

b. The Refrigeration Contractor will notify the Maintenance Supervisor as to any problems or loss product that might occur during this time. The Maintenance Supervisor will evaluate for responsibility of payment.

c. The Food Lion Maintenance dispatchers will NOT reassign tickets based on comments from the contractor. If the problem is an existing one, the ONLY way the work order can be reassigned is for the contractor to contact the Maintenance Supervisor or Technician, who will advise the dispatchers if the work order is to be reassigned to someone other than the renewal contractor.

51. Make all changes as highlighted on refrigeration summary for case changes and verify with fixture plan.

a. Contact the Energy Team member assigned to job if there are any discrepancies. 

b. No deviations are to be made from the refrigeration summary without authorization from the Energy Team member.

c. All changes and discrepancies are to be checked through the case manufacture for proper sizing and load.

52. New frozen food and I/C glass door cases with t-stat to shut off lights and anti-sweats during defrost will set at 0º for I/C cases and +10º for frozen food cases. Then silicone dial. ALL new Kysor FF and IC need bottom frame A/S secondary connected in raceway.

53. RC is responsible for setting superheat and EPR’s on existing Medium Temp cases that have retrofit doors installed. This to be done morning after the doors are installed.  Also install T stat and solenoid if needed for any system with doors and open cases on same circuit. It shall be installed on door section cases only and rack EPR to control open case temperature.

54. The Refrigeration Contractor will install manufacturer’s provided motion sensors on the frozen     food and ice cream glass door cases with LED lighting. These sensors will be mounted in the center of each case. ONLY install on cases opposing other refrigerated cases! No end caps will get motion sensors. If you have questions on where to mount these sensors please contact the  Food Lion Energy Team member. The setting on the sensor will be dim to 20%, delay after    detection is 1 minute.

    55. RC to install check valve above oil separator if the existing racks don’t have them. (If ordered)

          Parts supplied by rack manufacturer.

56. The RC needs to check the M1.01 or the M6.01 to see if a new heat reclaim coil is being added to any new or existing Air Handler in the store. If a coil is added the RC will pipe it the same as the condenser line set.

57.  When changing a 4D or 6D to a 2D or 3D add a current sensing relay to the 240 wire to the oil control.

58. Need to pipe the receiver relief valve for all racks through the roof. Follow the condenser lines through the pitch pocket. Pipe size should be 7/8 copper up to (2) racks, 1 1/8 for (3) racks and   1 3/8 for (4) racks. Add a u-bend to prevent rain from entering; Relief location must be piped 20’ away from ventilation openings and 15 ft off the ground. or meet local and state codes.

59.  Food Lion Low Spend and C&T – Existing produce prep/garden cooler T’stat to remain.
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Pump-out for Split Condenser Detail
[image: image2.emf]
[image: image3.png]



Water Heat Reclaim Detail
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