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EXISTING RACK OVEN TO BE REMOVED AND RETURNED TO
FOOD LION, SEE ELEC. DWGS., EXISTING TOPPING SLAB TO GENERAL NOTES:
BE REMOVED AND PREP FOR NEW QUARRY TILE,
COORDINATE WITH EQUIPMENT REQUIREMENTS & FOOD LION
CONSTRUCTION MANAGER IF NEW LEVEL SLAB IS REQUIRED 1. ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.
APPROXIMATE LOCATION OF EXISTING QUARRY TILE EDGE
EXISTING PROOFERS TO BE REMOVED AND RETURNED TO 2. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND
PORTION OF EXISTING WALL TO BE REMOVED UP TO EXISTING FOOD LION, SEE ELEC. DRWGS. [I?)I?\]EZ(I;:(F){Ng'l(')FIIfJFE)(')[Il\IOEI\G\ITI\SAAmI/I;I;I;-IERCOOLER/ FREEZER MANUFACTURER FIELD PERSONNEL, AND W/FOOD
[E)){I ETITIEADDE/RE} IP_IAETA%'ER&HEIE(;AT'R S(IEVgB:S T/IIIIGCIIUIIEII [?II?”WBGSWIT; EXISTING RETARDER TO BE REMOVED AND RETURNED TO :
GENERAL NOTE §5 ' - FOOD LION, SEE ELEC. DRWGS. 3. FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.
EXISTING WATER FOUNTAN TO BE EXISTING D/B EXHAUST HOOD AND ASSOCIATED EQUIPMENT 4. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILIIES AND RELOCATE UTILITIES AS NEEDED. ALL
REMOVED AND RETURNED TO FOOD TO BE REMOVED AND RETURNED TO FOOD LION, SEE RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER
EXISTING GUARD POST TO BE REMOVED, MECH. AND ELEC. DRWGS.
LION, SEE GENERAL NOTE #5, PLBG. AND/OR LOCAL UTILITIES
AND ELEC. DRUGS. Y., SEE GENERAL NOTE $10 EXISTING FRYER TO BE RELOCATED, SEE SHEETS '
EXISTING ANGLED WALLS TO BE REMOVED, PATCH & REPAIR GWB A1.01, A1.03 & ELEC. DWGS. 5. GENERAL CONTRACTOR SHALL PATCH AND REPAIR FLOOR, CEILING, ADJOINING WALLS AND
WHERE WALLS ARE REMOVED, ALIGN NEW GWB WITH EXISTING. OPENINGS WHERE WALLS, DOORS & FRAMES AND EQUIPMENT HAVE BEEN REMOVED, WORK WILL BE
EXISTING BENCH TO BE REMOVED DONE IN A PROFESSIONAL MANNER WITH MATCHING MATERIALS.
EXISTING BUILT—IN TO BE REMOVED
) EXISTING FRYER T0 BE REMOVED AND RETURNED TO 6. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS
i T VI Fo0D LN SEE SHEETS A1 D1 A1 03 & ELECDWES CAUSED BY STRUCTURAL, PLUMBING, ELECTRICAL, MECHANICAL AND REFRIGERATION MATERIALS OR
EXISTING ECOLAB FOAMING STATION n : A / ' AL : : EQUIPMENT.  COORDINATE REPAIRS WITH LANDLORD ROOFING CONTRACTOR (NOT TO VOID CURRENT
T0 BE RELOCATED, SEE SHEET A1.01 H N EXISTING CORNER GUARDS T0 BE REMOVED, ﬂ EXISTING PREP SINK TO BE RELOCATED. SEE SHEETS A1.01, WARRANTY).
& PLBG DRWGS. TYP., SEE GENERAL NOTE #10 A1.03 AND PLBG. DRWGS.
7. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL
~ o ~ A EXISTING FIRE EXTINGUISHER TO BE RELOCATED, STUB-UPS, DRAINS AND PITS THAT CANNOT BE REUSED, PATCH AND REPAR FLOOR AS NEEDED.
EXISTING PREP SINK TO BE REMOVED, SEE N N 2N AN SEE SHEETS A1.01 & A1.03
SHEETS A1.01, A1.03 AND PLBG. DRWGS. s s Sy Ny 8. GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL
N 5% N % OF MATERIALS, ETC. OF THE FRONT BUILDING ELEVATION WITH SHEET A2.01 AND FOOD LION
AN AN N P REMOVE EYE WASH AERATOR FROM CONSTRUCTION MANAGER.
EXISTING EYE WASH TO BE RELOCATED, SEE AN AN N s EXISTING HAND SINK, SEE PLBG. DRWGS.
SHEETS A1.01, A1.03 AND PLBG. DRWGS. N N N
24 24 < < EXSTNG ROTISSERIE 10 BE RELOCATED, SEE %3S NEEDED, COORDINATE WITH SHEETS A5.02 AND A6.01. COORDINATE WITH DECOR PLANS.
K 4 4 . . . . 0
" N N N SHEETS A1.01, A1.03 & ELEC. DWGS.
N N N N EXISTING PREP SINK/ HAND SINK AND SPLASH GUARD TO BE 10. GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED
A ,"\ AL A RELOCATED. SEE SHEETS A1.01, A1.03 AND PLBG. DRWGS. ON PLAN AND REPAIR FLOOR AS DIRECTED BY FOOD LION CONSTRUCTION MANAGER.
P o N Y 4 N P a N " e
N N N 11. GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND
X pN ¢ X CONCRETE FLAT, SMOOTH AND FREE OF MASTIC. REFER TO SHEET A1.05 AND CURRENT ASBESTOS
’ “ \\ \\ \\ NOTE. SURVEY.
Rl N S N o A
N S o o REMOVAL AND RELOCATION OF DELI BKERY 12. THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK-UP BELL AND ITS
EQUIPMENT AND FIXTURES TO BE COORDINATED
EXISTING HOT DELI TO WITH THE FOOD LION CONSTRUCTION MANAGER RELATED EQUIPMENT AS REQUIRED. PATCH AND REPAIR ALL FINISHES. (IF APPLICABLE) "PROFESSIONAL CERTIFICATION.
YYDV SEE ELEC. DRAPS. AND SHEETS A1.01, A1.03, A4.01, MECHANICAL, 13. GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS
| ELECTRICAL AND PLUMBING DRWGS . s ) | certify that these documents were prepared or
E)EISCT)II/\ISD TEEEL'ELQQERIlinggAwﬁZEN%ETF(?AHSE % 77 / EXISTING BREAD STATION TO BE REM WITH THE FOOD LION CONSTRUCTION MANAGER IN ORDER TO MAINTAIN STORE SECURITY & SAFE approved by me, and that 1 am a duly licensed
' . BUILDING. architect under the la f the State of Maryland,
REPLACE DAVAGED TILE FROM TRELLIS ELEC. & v / /) ! ! EXSTNG BUILTIN To BE RBVOVED EXISTING CART CORRAL TO BE REMOVED. REMOVE icense number 10841, expitation dofe 08-30.2020"
SUPPORTS a / L4 %ETIIIEGW D(:Egﬁgggg g&gﬁﬂéﬁ%@&ﬁ‘g EEEP 14. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.V.A.C. EQUIPMENT AND ANY
v,/ ) GHEETS A101. AT.02 A103 & A2.01. SEE GENERAL APPLICABLE CEILING TILE/GRID WITH THE MECHANICAL CONTRACTOR.
EEIS;PSO\YQSDP& K,\IIL%J I%,ES((I)S\;JIIN}ST DggERSDggR APPROXIMATE LOCATION OF EXISTING QUARRY TIMf EDGE NOTE. #5. 15. PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF
SCHEDULE SHEET A6.02 ' EXISTING EQUIPMENT TO BE REMOVED AND RETURNED TO VENDOR, PLUMBING FIXTURES WITH THE FOOD LION CONSTRUCTION MANAGER. PLUMBING DEMOLITION WILL
, EXSTNG CHEESE PRONO T0 B RENOVED AND r/— SEE ELECTRICAL DRAWINGS NOT BE ALLOWED UNTIL THIS COORDINATION MEETING IS CONDUCTED.
1 . . I 1
EXISTING CORNER GUARDS TO BE REMOVED, REMOVE EXISTING VCT @ SALES AREA, SEE SHEET A1.05 & b EXISTING ICE MERCHANDISER TO BE RELOCATED, RELOCATE ALL ASSOCIATED UTILITIES, 16. THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO
TYP., SEE GENERAL NOTE #10 F=n PATCH & REPAR EXISTING SURFACES FOR NEW. SEE ELEC. DRWGS. MASONRY WALLS. PATCH ALL WALLS WHERE NEEDED AND CAULK THE JOINT WHERE WALL ADJOINS
EXISTING CEILING PLYWOOD AND t GENERAL NOTE #11 E / FLOOR.
JOIST FRAMING TO BE REMOVED, i 7
SEE STRUCTURAL DRWGS. & EXISTING WINDOW KIT IN EXISTING DOOR TO BE I 8 | 17. THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION
GENERAL NOTE #5 REMOVED FOR NEW WINDOW KIT, SEE DOOR 1 ] OF THE BUILDING. ALL DATA SHALL BE VERIFIED BY THE GENERAL CONTRACTOR PRIOR TO
SCHEDULE SHEET A6.02 REMOVE EXISTING: DECOR/SIGN ELEMENTS, MARLITE WALL [ 7 SUBMISSION OF BIDS AND/OR THE COMMENCEMENT OF WORK. ANY CONDITIONS WHICH DIFFER
EXISTING CMU WALL TO BE PANELS, VINYL BASE AND ALL WOOD AROUND WINDOWS, DOORS L— | SUBSTANTIALLY FROM THAT INDICATED ON THE EXISTING FIXTURE PLAN OR IN THE CONSTRUCTION
REMOVED, SEE STRUCTURAL AND FRAMES AND PREP WALL AREAS FOR NEW FINISHES PER , DOCUMENTS, SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE FOOD LION
DRWGS. & GENERAL NOTE #5 SHEET A6.01 ‘A CONSTRUCTION MANAGER/ ENGINEERING DEPARTMENT.
EXISTING HM DOOR TO BE REMOVED, EXISTING MEAT PREP WINDOWS TO BE REMOVED. PREP OPENING — = - ) 18. THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT
HM FRAME TO REMAIN FOR TO RECEIVE NEW INFILL, SEE SHEET A1.03 ( == . ] EXISTING TOY JOY TO BE RELOCATED INTENDED TO ILLUSTRATE EACH AND EVERY ITEM REQUIRING DEMOLITION. THE GENERAL
INSTALLATION OF RELOCATED HM DOOR, VIsU & : CONTRACTOR SHALL FAMILIARIZE HIMSELF/HERSELF WITH ALL EXISTING CONDITIONS IN ORDER TO
SEE DOOR SHEDULE SHEET A6.02 | n | ASCERTAN THE FULL EXTENT OF DEMOLITION TO BE PERFORMED. CLOSE COORDINATION WITH THE
FOOD LION CONSTRUCTION MANAGER IS CRITICAL DURING ALL PHASES OF DEMOLITION AND
I I CONSTRUCTION.
T ke & PR L D | o | EXISTING SANI-WIPES TO BE RELOCATED, SEE SHEET A1.01 & A1.03 19. THE GENERAL CONTRACTOR SHALL MAINTAN ALL UTILTIES AND SERVICES TO EXISTING TENANT
LION, COORDINATE W, FOOD LION I I SPACES (VACANT OR OCCUPIED) DURING DEMOLITION AND CONSTRUCTION. UTILITIES AND SERVICES
CONSTRUCTION MANAGER | = | EXISTING COUPON KIOSK TO BE RELOCATED, SEE SHEETS A1.01, SHALL INCLUDE, BUT NOT BE LIMITED TO: ELECTRICAL, PLUMBING, GAS, WATER, FIRE SPRINKLER,
| | A1.03 & ELEC. DWGS. FIRE ALARM SYSTEMS, ETC. ANY SCHEDULED INTERRUPTION OF SERVICES REQUIRED DURING
DEMOLITION OR CONSTRUCTION SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION
I I MANAGER AND TENANTS AT LEAST SEVEN (7) DAYS PRIOR TO THE INTERRUPTION.
EXISTING HM FRAME TO BE REMOVED, = i
HM DOOR TO RELOCATED TO ADJACENT | LS, ]"5' | 20. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS
DOOR FRAME (EXISTING STORAGE EXISTING BUILT-INS TO BE REMOVED I = ) I PLACE ALL CONSTRUCTION DEBRIS DIRECTLY INTO DUMPSTERS OR DUMP TRUCKS FOR REMOVAL.
ROOM), PREP OPENING FOR NEW CMU THIS SHEET IS TO BE USED AS A GUIDE ONLY! | o | USE OF THE STORE DUMPSTER IS NOT ALLOWED. NO CONSTRUCTION DEBRIS WILL BE ALLOWED
INFILL. SEE STRUCTURAL DRWGS. & EXACT LOCATIONS AND AREA TO BE REMOVED IS | | INSIDE THE STORE OR IN SIGHT OF THE CUSTOMER.
DOOR SHEDULE SHEET A6.02 TO BE COORDINATED WITH EXISTING CONDITION
AND REQUIRED NEW CONDITIONS. THE GENERAL | | 21. THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE
REMOVE EYE WASH AERATOR FROM CONTRACTOR SHALL BE RESPONSIBLE FOR THE | | MANAGER ON THE NIGHT OF FRONT END CHANGE OUT TO INSURE THERE IS ADEQUATE ROOM TO
EXISTING HAND SINK, SEE-PLBG. DRWGS. COORDINATION WITH ALL TRADES PRIOR TO SLAB , UNLOAD THE FRONT END EQUIPMENT IN THE STORE. IF SPACE IS LIMITED, THE GENERAL
\ DEMOLITION TO VERIFY DIMENSIONS AND LOCATIONS | i | EXISTING CARPET & TRANSITION STRIP TO BE REMOVED, SEE GENERAL NOTE #11 CONTRACTOR WILL BE REQUIRED TO PROVIDE A STORAGE TRAILER ON SITE. THE GENERAL
OF SLAB AREAS TO BE REMOVED, SEE GENERAL | T / CONTRACTOR MUST PROVIDE A FORKLIFT FOR THE FRONT END EQUIPMENT REMOVAL.
NOTE #17 & DETALS ON SHEET A1.02 :
o I b ‘. 22. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL” DUMPSTERS DUMPS INCLUDING
EXISTING WORKSTATION TO BE REMOVED & | | — | Eo THOSE FOR THE REFRIGERATION CONTRACTOR AND GROCERY RESET. THE REFRIGERATION
A RETURNED TO FOOD LION, COORDINATE W/ EXISTING CHECKOUTS, VISU'S COUNTERS AND TOBACCO | | 1 | i I W CONTRACTOR WILL BE RESPONSIBLE FOR BREAKING EVERYTHING DOWN BEFORE PUTTING IN THE
> sl & oo, St o s e | Ll QPSR T€ SHET UMD 3 O, 0 T DO 0 D
OF CHECKOUT COMPONENTS AND VISU'S WITH SHEETS -1 ;
Eé'S;LN'fO\E)%ORE%SHLNGG%ATﬁE EXISTING TERMINAL TO BE RELOCATED, SEE SHEETS A1.01, A1.03 & FOOD LION CONSTRUCTION MANAGER, SEE | ] I T0 THE DOCK. ALL STORES REQUIRE A GROCERY RESET. MAKE SURE THIS IS ACCOUNTED FOR.
: A1.01, A1.03, A4.06 & ELEC. DRWGS. GENERAL NOTE #5 & ELEC. DRWGS - GROCERY RESET MAY BE COMPLETED PRIOR TO START OF CONSTRUCTION. IF THIS OCCURS, FOOD
TO REMAIN, PATCH FRAME TO # . : ’ g
RECENE NEW PANT ool LION CORPORATE PROVIDES DUMPSTERS.
EXISTING CHAIR TO BE RELOCATED, SEE | "' |
SHEET A1.01 & A1.03 . 23. THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE
Ill-?_ETEi;ENERAL CONTRACTOR SHALL BE I I FENCING FOR ANY DETOURS REQUIRED DURING THE COURSE OF THE REMODEL. USE PLYWOOD
ALL EXISTING WALL PANELING, FURRING & RESPONSIBLE. FOR THE. PATCHING/REPAR | | EXISTING MART CARTS TO BE RELOCATED, SEE SHEETS A1.01, DUST SCREENS WITH TYVEK (LETTERING TURNED INWARD) AROUND PREP AREAS... ETC. DUST
LAY=IN CEILING GRID/TILE TO BE REMOVED / VISU L A1.03 & ELEC. DRWGS. SCREENS SHOULD BE BUILT WHEN ANY JACK HAMMERING, SAWING, DEMOLITIONS, ETC, IS TAKING
IN THIS ROOM, PREP FOR NEW FINISHES gEngnggﬁTgFFL&?sRnQQE&ERCE(%%AL/ I _ I PLACE INSIDE THE STORE. ALL JACK—HAMMERING SHALL BE DONE AFTER OPERATING HOURS.
| | EXISTING SANI—WIPES TO BE RELOCATED. SEE SHEET A1.01 & A1.03 DUST SCREENS NEED TO BE STRUCTURAL AND INSULATED WHERE APPROPRIATE. TURN OFF HVAC
77777 COUNTER SEE GENERAL NOTE #5. | I @’/_ ’ ’ ‘ WHEN HEAVY DEMOLITION OR EXCESSIVE DUST IS BEING CREATED. FOOD LION GROCERY CARTS
/_Z/] ﬁ | | - OR WET SIGNS ARE NOT ALLOWED TO BE USED AS FENCING SUPPORTS.
N 24, ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE
: : EXISTING VM LOTTO TO BE RELOCATED, SEE SHEETS A1.01, A1.03, & ELEC. DRWGS. THE ELECTRICAL OUTLET OR PHONE LINE JACK FOR ANY REASON. IT IS ILLEGAL TO ATTACH ANY
DEVICE TO THE ATM LINE FOR ANY REASON. THE ONLY PEOPLE ALLOWED TO UNPLUG THE ATM ARE
| | %"32“2 ‘EE'E%STQW& BE RELOCATED, SEE SHEETS A1.01, NATIONWIDE SERVICE AND THE COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND
. : : ALL WORK ASSOCIATED WITH THE ATM WITH FOOD LION CONSTRUCTION MANAGER AND NATIONWIDE
| | EXISTING VISU DISPLAY TO BE REMOVED AND RETURNED TO VENDOR, SEE ELEC. DRWGS. SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH.
| | EXISTING PRIMO H,0 PICK-UP TO BE RELOCATED, SLAB WORK
L SEE SHEETS A1.01 & A1.03 25. FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION
MANAGER AND APPROPRIATE TRADE. FLOOR SLAB CUTS SHALL BE LAID OUT TO MINIMIZE SMALL, SHARP
EXISTING T&A TERMINAL TO BE RELOCATED AND CABINET TO BE CORNER EDGES OF FLOOR SLAB TO REMAIN AND RISK CRACKING. SQUARE OFF CUTS WHERE POSSIBLE.
r EXISTING EQUIPMENT TO BE RELOCATED, SEE SHEET A1.01 REMOVED, SEE SHEETS AT.0T. ATO3 & ELEC. DRUGS. COORDINATE WITH THE APPROPRIATE TRADES.
(I \ .01,
A1.03 AND ELEC. DRWGS. EXISTING PAPER TOWEL DISPENSER TO BE REMOVED 26. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02.
EXISTING CABINETS, COUNTERS AND GATE TO BE REMOVED, SEE GENERAL NOTE #5 TRENCH WORK
,?1('3;'”8? EFE%?HDE%SIO BE RELOCATED, SEE SHEETS A101, 27. ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR. TRENCHES
SHALL BE BACKFILLED WITH AGGREGATE NO LARGER THAN #57, DOWELS IN CONCRETE AND PROPER
EXISTING COMM. CABINETS TO BE REMOVED, SEE ELEC. DRWGS. VAPOR BARRIER. OPEN TRENCHES ARE TO BE COVERED WITH 1/4” MIN. METAL PLATE AND MATCHING
CARPET MATS AND DUCT TAPED TO THE FLOOR DURING OPERATING HOURS. ALL PITS SHOULD BE
?EIEST'SII_'GEE';'?EA%I'NEUEIIE?’ TO BE RELOCATED, PHOTOGRAPHED WITH CURRENT DATE TO SHOW INTERIOR BEFORE AND AFTER VAPOR BARRIER INSTALL
EXISTING TABLES, CORNER SHELVES & CHARS TO BE REMOVED : : AND TRENCH COMPLETION AND SEND TO CONSTRUCTION MANAGER.
EXISTING EVAPORATOR TO BE REMOVED & RETURNED TO FOOD LION, COORDINATE| W/ FOOD LION EXISTING PRINTER TO BE REMOVED & RETURNED TO FOOD LION,
FOR INSTALLATION OF NEW EVAPORATOR, CONSTRUCTION MANAGER COORDINATE W/ FOOD LION CONSTRUCTION MANAGER, SEE ELEC. DRWGS. FIXTURE LEGEND
SEE PLBG. AND ELEC. DRWGS. o=
W/ ﬁ EXISTING COUNTERS & SHELVES ON THIS WALL TO BE REMOVED, PREP WALL FOR
T EXISTING PARTIAL HEIGHT WALLS TO BE REMOVED, PREP FLOOR NEW FINISHES SEE GENERAL NOTE #5 AND FINISH SCHEDULE ON SHEET A6.01 ————————————— [TEMS TO BE REMOVED OR
& FOR NEW FINISHES EXISTING 4 DRAWER FILE CABINETS TO BE RELOCATED, MODIFIED AS NOTED
COORDINATE WITH FOOD LION CONSTRUCTION MANAGER m— -

; ; ITEMS TO BE RELOCATED OR
EXISTING MARLITE TO BE REMOVED FROM BACK WALL IN WORK B b= == ~ REUSED

ROOM, PREP BACK WALL FOR NEW MARLITE ! !

| S |

EXISTING MICROWAVE TO BE RELOCATED, ! !

SEE SHEETS A1.01, A1.03 & ELEC. DRWGS. T
EXISTING PAPER TOWEL DISP. TO BE RELooAm,\-_--

SEE SHEETS A1.01, A1.03 & A4.06 F\yy
\1| L~
(1) EXISTING COAT HOOK RACK TO BE 'I\ J

RELOCATED AND (2) EXISTING COAT HOOKS

EXISTING CORNER GUARDS TO BE
REMOVED, TYP., SEE GENERAL
NOTE #10
\
— I DOOR TO BE REMOVED
X

EXISTING WINDOW KITS IN EXISTING DOORS TO

TO BE REMOVED, SEE AT.0T, AT.03 & A06 —~_| | BE REMOVED FOR NEW WINDOW KIT, SEE DOOR o]
EXISTING VENDING MACHINE TO BE RENOVED, SCHEDULE SHEET A6.02 EXISTING PARTIAL HEIGHT WALLS TO BE REMOVED, PREP FLOOR .
RETURN TO VENDOR, SEE ELEC. DRWGS. FOR NEW FINISHES (4) EXISTING PROPANE EXCHANGES TO BE RELOCATED, SEE S
— —i — e ' — DOOR TO BE REUSED
! SHEET A1.01, A1.03 & ELEC. DRWGS. | =
r ) o
\ .
| |4 ! | EXISTING CORNER GUARDS TO BE REMOVED, TYP., ~.
| - Lo | SEE GENERAL NOTE #10 [[I7ITITITT EXISTING COOLERS AND FREEZERS
I I ;]ﬁ &ﬁ g I I s il TO BE REMOVED OR RELOCATED BY
O = 0010 2 - 7 [ i OmERS
2 mi2i0i0m) g S -
I . Ll ‘ / (2) EXISTING PRIMO H,0 RETURN TO BE RELOCATED, SEE SHEETS
T T o A1.01, A1.03 & ELEC. DRWGS.
| ‘6 ’mi 5 i@ ;@;W & | ,/I ASPHALT/CONCRETE
| F B | 18 :/ o SLAB/QUARRY TILE & SETTING BED
I ] b e 4 I ALL EXISTING TRIM, PANELS & WALL BUMPERS IN CORRIDOR TO i /] T0 BE REMOVED
n h B Ve @ BE REMOVED, PREP FOR INSTALLATION OF NEW FULL HEIGHT '/‘
< < | i FURRED WALLS AND MARLITE 74
W \ - S— H
I \ o —— I EXISTING BENCH TO BE REMOVED CTTISCCTTT  QUARRY TIE & SETTNG BED TO
N — —7 3 Ty BE REMOVED
EXISTING MILLWORK TO BE REMOVED, SEE GENERAL NOTE #5 I

1 Oyl e 1

EXISTING FIRE EXTINGUISHER TO BE RELOCATED,
SEE SHEETS A1.01 & A1.03

EXISTING BENCH TO BE REMOVED

mARCHITECTURAL DEMOLITION PLAN
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AutoCAD SHX Text
EXISTING ECOLAB FOAMING STATION TO BE RELOCATED, SEE SHEET A1.01 & PLBG DRWGS.

AutoCAD SHX Text
EXISTING EYE WASH TO BE RELOCATED, SEE SHEETS A1.01, A1.03 AND PLBG. DRWGS.
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ITEMS TO BE REMOVED OR MODIFIED AS NOTED

AutoCAD SHX Text
ITEMS TO BE RELOCATED OR REUSED

AutoCAD SHX Text
DOOR TO BE REMOVED

AutoCAD SHX Text
DOOR TO BE REUSED

AutoCAD SHX Text
EXISTING COOLERS AND FREEZERS TO BE REMOVED OR RELOCATED BY OTHERS

AutoCAD SHX Text
QUARRY TILE & SETTING BED TO BE REMOVED

AutoCAD SHX Text
ASPHALT/CONCRETE SLAB/QUARRY TILE & SETTING BED TO BE REMOVED
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FIXTURE LEGEND

AutoCAD SHX Text
GENERAL NOTES: 1. ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.  ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.  2. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND FREEZER COMPONENTS WITH COOLER/FREEZER MANUFACTURER FIELD PERSONNEL, AND W/FOOD LION CONSTRUCTION MANAGER.  3. FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.  FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.  4. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES AND RELOCATE UTILITIES AS NEEDED. ALL CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES AND RELOCATE UTILITIES AS NEEDED. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES.  5. GENERAL CONTRACTOR SHALL PATCH AND REPAIR FLOOR, CEILING, ADJOINING WALLS AND GENERAL CONTRACTOR SHALL PATCH AND REPAIR FLOOR, CEILING, ADJOINING WALLS AND OPENINGS WHERE WALLS, DOORS & FRAMES AND EQUIPMENT HAVE BEEN REMOVED, WORK WILL BE DONE IN A PROFESSIONAL MANNER WITH MATCHING MATERIALS.  6. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS CAUSED BY STRUCTURAL, PLUMBING, ELECTRICAL, MECHANICAL AND REFRIGERATION MATERIALS OR EQUIPMENT.  COORDINATE REPAIRS WITH LANDLORD ROOFING CONTRACTOR (NOT TO VOID CURRENT WARRANTY).  7. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL STUB-UPS, DRAINS AND PITS THAT CANNOT BE REUSED, PATCH AND REPAIR FLOOR AS NEEDED. 8. GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL OF MATERIALS, ETC. OF THE FRONT BUILDING ELEVATION WITH SHEET A2.01 AND FOOD LION CONSTRUCTION MANAGER.  9. CONTRACTOR TO REMOVE ALL EXISTING DECOR UNLESS NOTED TO REMAIN AND REPAIR DRYWALL CONTRACTOR TO REMOVE ALL EXISTING DECOR UNLESS NOTED TO REMAIN AND REPAIR DRYWALL AS NEEDED. COORDINATE WITH SHEETS A2.02 AND A6.01. COORDINATE WITH DECOR PLANS. 10. GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED ON PLAN AND REPAIR FLOOR AS DIRECTED BY FOOD LION CONSTRUCTION MANAGER.  11. GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND CONCRETE FLAT, SMOOTH AND FREE OF MASTIC. REFER TO SHEET A1.05 AND CURRENT ASBESTOS SURVEY.  12. THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK-UP BELL AND ITS THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK-UP BELL AND ITS RELATED EQUIPMENT AS REQUIRED. PATCH AND REPAIR ALL FINISHES. (IF APPLICABLE) 13. GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS WITH THE FOOD LION CONSTRUCTION MANAGER IN ORDER TO MAINTAIN STORE SECURITY & SAFE BUILDING. 14. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.V.A.C. EQUIPMENT AND ANY THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.V.A.C. EQUIPMENT AND ANY APPLICABLE CEILING TILE/GRID WITH THE MECHANICAL CONTRACTOR. 15. PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF PLUMBING FIXTURES WITH THE FOOD LION CONSTRUCTION MANAGER. PLUMBING DEMOLITION WILL NOT BE ALLOWED UNTIL THIS COORDINATION MEETING IS CONDUCTED.  16. THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO MASONRY WALLS. PATCH ALL WALLS WHERE NEEDED AND CAULK THE JOINT WHERE WALL ADJOINS FLOOR. 17. THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION OF THE BUILDING. ALL DATA SHALL BE VERIFIED BY THE GENERAL CONTRACTOR PRIOR TO SUBMISSION OF BIDS AND/OR THE COMMENCEMENT OF WORK. ANY CONDITIONS WHICH DIFFER SUBSTANTIALLY FROM THAT INDICATED ON THE EXISTING FIXTURE PLAN OR IN THE CONSTRUCTION DOCUMENTS, SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE FOOD LION CONSTRUCTION MANAGER/ ENGINEERING DEPARTMENT. 18. THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT INTENDED TO ILLUSTRATE EACH AND EVERY ITEM REQUIRING DEMOLITION. THE GENERAL CONTRACTOR SHALL FAMILIARIZE HIMSELF/HERSELF WITH ALL EXISTING CONDITIONS IN ORDER TO ASCERTAIN THE FULL EXTENT OF DEMOLITION TO BE PERFORMED. CLOSE COORDINATION WITH THE FOOD LION CONSTRUCTION MANAGER IS CRITICAL DURING ALL PHASES OF DEMOLITION AND CONSTRUCTION. 19. THE GENERAL CONTRACTOR SHALL MAINTAIN ALL UTILITIES AND SERVICES TO EXISTING TENANT THE GENERAL CONTRACTOR SHALL MAINTAIN ALL UTILITIES AND SERVICES TO EXISTING TENANT SPACES (VACANT OR OCCUPIED) DURING DEMOLITION AND CONSTRUCTION.  UTILITIES AND SERVICES SHALL INCLUDE, BUT NOT BE LIMITED TO: ELECTRICAL, PLUMBING, GAS, WATER, FIRE SPRINKLER, FIRE ALARM SYSTEMS, ETC.  ANY SCHEDULED INTERRUPTION OF SERVICES REQUIRED DURING DEMOLITION OR CONSTRUCTION SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND TENANTS AT LEAST SEVEN (7) DAYS PRIOR TO THE INTERRUPTION. 20. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS PLACE ALL CONSTRUCTION DEBRIS DIRECTLY INTO DUMPSTERS OR DUMP TRUCKS FOR REMOVAL.  USE OF THE STORE DUMPSTER IS NOT ALLOWED.  NO CONSTRUCTION DEBRIS WILL BE ALLOWED INSIDE THE STORE OR IN SIGHT OF THE CUSTOMER. 21. THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE MANAGER ON THE NIGHT OF FRONT END CHANGE OUT TO INSURE THERE IS ADEQUATE ROOM TO UNLOAD THE FRONT END EQUIPMENT IN THE STORE.  IF SPACE IS LIMITED, THE GENERAL CONTRACTOR WILL BE REQUIRED TO PROVIDE A STORAGE TRAILER ON SITE.  THE GENERAL CONTRACTOR MUST PROVIDE A FORKLIFT FOR THE FRONT END EQUIPMENT REMOVAL. 22. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL" DUMPSTERS DUMPS INCLUDING THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL" DUMPSTERS DUMPS INCLUDING THOSE FOR THE REFRIGERATION CONTRACTOR AND GROCERY RESET.  THE REFRIGERATION CONTRACTOR WILL BE RESPONSIBLE FOR BREAKING EVERYTHING DOWN BEFORE PUTTING IN THE DUMPSTER.  THE GENERAL CONTRACTOR IS RESPONSIBLE FOR THE DISPOSAL OF REMOVED GONDOLAS AND SHELVING; ONCE THE GROCERY SET TEAM PALLETIZE THE SHELVING AND LOCATED TO THE DOCK.  ALL STORES REQUIRE A GROCERY RESET.  MAKE SURE THIS IS ACCOUNTED FOR.  GROCERY RESET MAY BE COMPLETED PRIOR TO START OF CONSTRUCTION.  IF THIS OCCURS, FOOD LION CORPORATE PROVIDES DUMPSTERS. 23. THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE FENCING FOR ANY DETOURS REQUIRED DURING THE COURSE OF THE REMODEL.  USE PLYWOOD DUST SCREENS WITH TYVEK (LETTERING TURNED INWARD) AROUND PREP AREAS... ETC.  DUST SCREENS SHOULD BE BUILT WHEN ANY JACK HAMMERING, SAWING, DEMOLITIONS, ETC, IS TAKING PLACE INSIDE THE STORE.  ALL JACK-HAMMERING SHALL BE DONE AFTER OPERATING HOURS. DUST SCREENS NEED TO BE STRUCTURAL AND INSULATED WHERE APPROPRIATE.  TURN OFF HVAC WHEN HEAVY DEMOLITION OR EXCESSIVE DUST IS BEING CREATED.  FOOD LION GROCERY CARTS OR WET SIGNS ARE NOT ALLOWED TO BE USED AS FENCING SUPPORTS. 24. ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE THE ELECTRICAL OUTLET OR PHONE LINE JACK FOR ANY REASON. IT IS ILLEGAL TO ATTACH ANY DEVICE TO THE ATM LINE FOR ANY REASON. THE ONLY PEOPLE ALLOWED TO UNPLUG THE ATM ARE NATIONWIDE SERVICE AND THE COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND ALL WORK ASSOCIATED WITH THE ATM WITH FOOD LION CONSTRUCTION MANAGER AND NATIONWIDE SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH. SLAB WORK 25. FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND APPROPRIATE TRADE. FLOOR SLAB CUTS SHALL BE LAID OUT TO MINIMIZE SMALL, SHARP CORNER EDGES OF FLOOR SLAB TO REMAIN AND RISK CRACKING. SQUARE OFF CUTS WHERE POSSIBLE. COORDINATE WITH THE APPROPRIATE TRADES. 26. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02. TRENCH WORK 27. ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR.  TRENCHES ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR.  TRENCHES SHALL BE BACKFILLED WITH AGGREGATE NO LARGER THAN #57, DOWELS IN CONCRETE AND PROPER VAPOR BARRIER.  OPEN TRENCHES ARE TO BE COVERED WITH 1/4" MIN. METAL PLATE AND MATCHING CARPET MATS AND DUCT TAPED TO THE FLOOR DURING OPERATING HOURS. ALL PITS SHOULD BE PHOTOGRAPHED WITH CURRENT DATE TO SHOW INTERIOR BEFORE AND AFTER VAPOR BARRIER INSTALL AND TRENCH COMPLETION AND SEND TO CONSTRUCTION MANAGER.
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EXISTING WATER FOUNTAIN TO BE REMOVED AND RETURNED TO FOOD LION, SEE GENERAL NOTE #5, PLBG. AND ELEC. DRWGS.
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EXISTING GUARD POST TO BE REMOVED, TYP., SEE GENERAL NOTE #10
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EXISTING TRELLIS AND TRELLIS LIGHTING TO BE REMOVED, SEE ELECTRICAL DRAWINGS. REPAIR/ REPLACE DAMAGED TILE FROM TRELLIS ELEC. & SUPPORTS
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EXISTING BUILT-IN TO BE REMOVED
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PORTION OF EXISTING WALL TO BE REMOVED UP TO EXISTING D/B HEADER, PATCH & REPAIR GWB, ALIGN NEW GWB WITH EXISTING D/B HEADER HEIGHT, SEE STRUCTURAL DRWGS. & GENERAL NOTE #5
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EXISTING FRYER TO BE RELOCATED, SEE SHEETS A1.01, A1.03 & ELEC. DWGS.
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EXISTING PREP SINK/ HAND SINK AND SPLASH GUARD TO BE RELOCATED. SEE SHEETS A1.01, A1.03 AND PLBG. DRWGS.
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EXISTING CART CORRAL TO BE REMOVED. REMOVE EXISTING DEPRESSED CONCRETE SIDEWALK AND PREP FOR NEW CONCRETE SLAB FLUSH TO EXISTING, SEE SHEETS A1.01, A1.02, A1.03 & A2.01, SEE GENERAL NOTE #5. 
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EXISTING FIRE EXTINGUISHER TO BE RELOCATED, SEE SHEETS A1.01 & A1.03
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EXISTING BREAD STATION TO BE REMOVED
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EXISTING EQUIPMENT TO BE RELOCATED, SEE SHEET A1.01, A1.03 AND ELEC. DRWGS.
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EXISTING MARLITE TO BE REMOVED FROM BACK WALL IN WORK ROOM, PREP BACK WALL FOR NEW MARLITE
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EXISTING PARTIAL HEIGHT WALLS TO BE REMOVED, PREP FLOOR FOR NEW FINISHES
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EXISTING FIRE EXTINGUISHER TO BE RELOCATED, SEE SHEETS A1.01 & A1.03
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EXISTING CABINETS, COUNTERS AND GATE TO BE REMOVED, SEE GENERAL NOTE #5
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EXISTING PAPER TOWEL DISPENSER TO BE REMOVED
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EXISTING VISU DISPLAY TO BE REMOVED AND RETURNED TO VENDOR, SEE ELEC. DRWGS.
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EXISTING VENDING MACHINE TO BE REMOVED, RETURN TO VENDOR, SEE ELEC. DRWGS.
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EXISTING CMU WALL TO BE REMOVED, SEE STRUCTURAL DRWGS. & GENERAL NOTE #5
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EXISTING CHAIR TO BE RELOCATED, SEE SHEET A1.01 & A1.03
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EXISTING BUILT-INS TO BE REMOVED
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EXISTING DESK & PAPER TOWEL DISP. TO BE REMOVED & RETURNED TO FOOD LION, COORDINATE W/ FOOD LION CONSTRUCTION MANAGER
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EXISTING HM DOOR TO BE REMOVED, HM FRAME TO REMAIN FOR INSTALLATION OF RELOCATED HM DOOR, SEE DOOR SHEDULE SHEET A6.02
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EXISTING HM FRAME TO BE REMOVED, HM DOOR TO RELOCATED TO ADJACENT DOOR FRAME (EXISTING STORAGE ROOM), PREP OPENING FOR NEW CMU INFILL. SEE STRUCTURAL DRWGS. & DOOR SHEDULE SHEET A6.02
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APPROXIMATE LOCATION OF EXISTING QUARRY TILE EDGE
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EXISTING CEILING PLYWOOD AND JOIST FRAMING TO BE REMOVED, SEE STRUCTURAL DRWGS. & GENERAL NOTE #5
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EXISTING WORKSTATION TO BE REMOVED & RETURNED TO FOOD LION, COORDINATE W/ FOOD LION CONSTRUCTION MANAGER
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EXISTING TERMINAL TO BE RELOCATED, SEE SHEETS A1.01, A1.03, A4.06 & ELEC. DRWGS.
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EXISTING CORNER GUARDS TO BE REMOVED, TYP., SEE GENERAL NOTE #10
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APPROXIMATE LOCATION OF EXISTING QUARRY TILE EDGE
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EXISTING BENCH TO BE REMOVED
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EXISTING EQUIPMENT TO BE REMOVED AND RETURNED TO VENDOR, SEE ELECTRICAL DRAWINGS
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