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PORTION OF EXISTING SLAB TO BE REMOVED AND
PREPPED FOR NEW DEPRESSED SLAB WITH QUARRY
TILE , SEE SHEETS A1.01 & A1.03

EXISTING WINDOW KITS IN EXISTING DOORS TO
BE REMOVED FOR NEW WINDOW KIT, SEE DOOR
SCHEDULE SHEET A6.02

EXISTING RETARDER TO BE REMOVED AND RETURNED TO GEN ERAL NOTES

FOOD LION, SEE ELEC. DRWGS.
EXISTING FRYER TO BE REMOVED AND RETURNED TO FOOD 1. ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.

EXISTING PREP SINK TO BE REMOVED AND
RETURNED TO FOOD LION. PREP FOR NEW
SINK, SEE SHEETS A1.01, A1.03 AND PLBG.

DRWGS. LION, SEE ELEC. DRWGS.
EXISTING ANGLED GWB WALL AND HEADER TO BE REMOVED, EXISTING PORTION GWB AND FURRING TO BE ’ 2. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND
SEE GENERAL NOTE #5 REMOVED FOR INSTALLATION OF NEW BULKHEAD, EXISTING ROTISSERIE TO BE REMOVED AND RETURNED TO FREEZER COMPONENTS WITH COOLER/FREEZER MANUFACTURER FIELD PERSONNEL, AND W/FOOD
EXISTING CORNER GUARD TO BE REMOVED, COORDINATE WITH SHEET A1.03 & A1.04 FOOD LION, SEE ELEC. DRWGS. LION CONSTRUCTION MANAGER.
TYP., SEE GENERAL NOTE #10
— . 3. FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.
- R — e
/ E .@ &. I/_ ' V. o~ V . Es/ ’ 4. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILIIES AND RELOCATE UTILITIES AS NEEDED. ALL
EXISTING MAX FRESH TO BE RELOCATED, SEE SHEETS o = | / /j % . g% T RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER
.01 & A1.03 AND PLBG. DRWGS. L EXISTING SANI-WIPES TO“BE* REMOVED /4 ayioet AND/OR LOCAL UTILITEES.
EXISTING ECOLAB FOAM STATION TO BE RELOCATED, EXISTING BREAD STATION TO BE REMOVED 5. GENERAL CONTRACTOR SHALL PATCH AND REPAR FLOOR, CEILING, ADJOINING WALLS AND

OPENINGS WHERE WALLS, DOORS & FRAMES AND EQUIPMENT HAVE BEEN REMOVED, WORK WILL BE

SEE SHEETS A1.01, A1.03, PLBG. & ELEC. DRWGS,, DONE IN A PROFESSIONAL MANNER WITH MATCHING MATERIALS.

SEE GENERAL NOTE #5 ) y

| X
EXISTING ICE MAKER TO BE REMOVED AND v ¢ ROVCVAL AND RELOCATION OF DELI BAKERY 6. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS
RETURNED TO FOOD LION. SEE PLBG. & 8 CAUSED BY STRUCTURAL, PLUMBING, ELECTRICAL, MECHANICAL AND REFRIGERATION MATERIALS OR
EQUIPMENT AND FIXTURES TO BE COORDINATED
ELEC. DRWGS. EXISTING BURT—IN TS_BE REMOVED WITH THE FOOD LION CONSTRUCTION MANAGER EQUIPMENT.  COORDINATE REPAIRS WITH LANDLORD ROOFING CONTRACTOR (NOT TO VOID CURRENT
~ | AND SHEETS A1.01, A1.03, A4.01, MECHANICAL, WARRANTY).

ELECTRICAL AND PLUMBING DRWGS

AN
/s ., : —A 7. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL

STUB-UPS, DRAINS AND PITS THAT CANNOT BE REUSED, PATCH AND REPAIR FLOOR AS NEEDED.

8. GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL
OF MATERIALS, ETC. OF THE FRONT BUILDING ELEVATION WITH SHEET A2.01 AND FOOD LION

"""‘"""-""""&K<i§

N A EXISTING QUARRY TILE AND SETTING BED TO CONSTRUCTION MANAGER.
= _%Eﬁttl_\ BE REMOVED AND PREPPED FOR NEW TOPPING
! SLAB, SEE SHEETS A1.01 & A1.03
PN ’ 9. CONTRACTOR TO REMOVE ALL EXISTING DECOR UNLESS NOTED TO REMAIN AND REPAIR DRYWALL
I_/ AS NEEDED. COORDINATE WITH SHEETS A2.02 AND A6.01. COORDINATE WITH DECOR PLANS.
X 10. GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED

//Z/‘ ON PLAN AND REPAIR FLOOR AS DIRECTED BY FOOD LION CONSTRUCTION MANAGER.
< — / EXISTING PORTION OF GWB WALL TO BE REMOVED,
|

EXISTING FURRING AROUND COLUMN TO
R 11. GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND
m BE REMOVED, SEE GENERAL NOTE #5 ———— A\ | SEE SHEETS A1.01, A1.03 AND GENERAL NOTE #5 CONCRETE FLAT, SMOOTH AND FREE OF MASTIC. REFER TO SHEET A1.05 AND CURRENT ASBESTOS
N\ | APPROXIMATE LOCATION OF EXISTING QUARRY TILE EDGE SURVEY.
EXISTING TRELLIS AND TRELLIS LIGHTING TO BE \ 4 EXISTING TRELLIS AND TRELLIS LIGHTING TO BE REMOVED, 12. THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK—UP BELL AND ITS
REMOVED, SEE ELECTRICAL DRAWINGS. REPAIR/ EXISTING CHEESE PROMO TO BE REMOVED AND Pt L SEE ELECTRICAL DRAWINGS. REPAIR/ REPLACE DAMAGED TILE RELATED EQUIPMENT AS REQUIRED. PATCH AND REPAIR ALL FINISHES. (IF APPLICABLE) "PROFESSIONAL CERTIFICATION.
REPLACE DAMAGED TILE FROM TRELLIS ELEC. & RETURNED TO FOOD LION, SEE ELEC. DWGS. LI H FROM TRELLIS ELEC. & SUPPORTS :
SUPPORTS ==l “  13. GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS I certify that these documents were prepared or
I f EXISTING MARQUEE SIGN TO BE REMOVED, SEE GENERAL NOTE #5 WITH THE FOOD LION CONSTRUCTION MANAGER IN ORDER TO MAINTAIN STORE SECURITY & SAFE mgﬁg&fj dbeyr mglgcg g;?;('agf;;;; i;"mcrjlgsrfj
-—L Eéﬁ;g\l@REﬂél\;\:E%SS STEEL WRAP SUBSTRATE & QT BASE ”/'____________________ EXISTING WING BAR TO BE REMOVED. SEE SHEETS BUILDING. license number 10841, expiration date 08-30-2020."
:IE ,7/ A1.OT, A1.03 & ELEC. DWGS, ' 14. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.VA.C. EQUIPMENT AND ANY Wiy
ui EXISTING SUSPENDED RING AND LIGHTED RING GRAPHIC / APPLICABLE CEILING TILE/GRID WITH THE MECHANICAL CONTRACTOR. \\\\\\\OF MA ,ﬁ/*»,/”//
L T0 BE REMOVED, SEE ELEC. DRWGS. EXISTING CARPET & TRANSITION STRIP TO BE REMOVED, SEE GENERAL NOTE #11 N, OF -7 %7
s _ g ) / 15. PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF
L REMOVE SS CORNER GUARDS, HEADER WRAP, WALL TIE AT JAMES, 4 o PLUMBING FIXTURES WITH THE FOOD LION CONSTRUCTION MANAGER. PLUMBING DEMOLITION WILL
N FLOOR AND BASE TILE AND PREP MEAT PREP WALL OPENNGTO LSS S AT NOT BE ALLOWED UNTIL THIS COORDINATION MEETING IS CONDUCTED.
R RECEIVE NEW WALL INFILL, SEE SHEET A1.03 v/ / é & EXISTING SANI-WIPES TO BE RELOCATED, SEE SHEET A1.01 & A1.03
—'E EXISTING HOT DELI TO BE REMOVED, SEE ELEC. DRWGS. e SNSRI - 16. THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO
T VA MASONRY WALLS. PATCH ALL WALLS WHERE NEEDED AND CAULK THE JOINT WHERE WALL ADJOINS
_||: EXISTING COUPON KIOSK TO BE RELOCATED, SEE SHEETS A1.01, FLOOR. . v
L / - AL.03 & ELEC. DWGS. ey, 084
L REMOVE EXISTING VCT @ SALES AREA, SEE SHEET A1.05 & 17. THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION
"IE GENERAL NOTE #11 OF THE BUILDING. ALL DATA SHALL BE VERIFIED BY THE GENERAL CONTRACTOR PRIOR TO
N SUBMISSION OF BIDS AND/OR THE COMMENCEMENT OF WORK. ANY CONDITIONS WHICH DIFFER )
nE O R oty O RELOCATED, SEE SHEETS A1.01, SUBSTANTIALLY FROM THAT INDICATED ON THE EXISTING FIXTURE PLAN OR IN THE CONSTRUCTION ©-2020
_||: f : : : DOCUMENTS, SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE FOOD LION
:'[ E)éIS;:EN'fO V%%Am) TF|)LREE ﬁgz[)o sg)r;mﬁ E\ﬁ?ETDOPTIS)’ING ﬁE‘E‘SVVEVAEE'iE'éiSDESSR @?Nﬂ ﬁILSEH'gNTPSER&SYJEETL Eg‘%ﬁ D EXSTING PRI 0 PICK-UP 10 BE RELOGATED, SEE SHEETS CONSTRUCTION MANAGER/ ENGINEERING DEPARTMENT.
7> L SLAB, SEE SHEETS A1.01 & A1.03 : A1.01, A1.03 & ELEC. DRWGS. 18. THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT
! d EXISTING FLOORING TO BE REMOVED, PREP FOR NEW FINISHES, INTENDED TO ILLUSTRATE EACH AND EVERY ITEM REQUIRING DEMOLITION. THE GENERAL
- L SEE GENERAL NOTE #11 CONTRACTOR SHALL FAMILIARIZE HIMSELF/HERSELF WITH ALL EXISTING CONDITIONS IN ORDER TO
ASCERTAIN THE FULL EXTENT OF DEMOLITION TO BE PERFORMED. CLOSE COORDINATION WITH THE
Fra EXISTING ICE MERCHANDISER TO BE REMOVED, RELOCATE ALL ASSOCIATED FOOD LION CONSTRUCTION MANAGER IS CRITICAL DURING ALL PHASES OF DEMOLITION AND
o UTILITIES, PATCH & REPAIR EXISTING SURFACES FOR NEW. SEE SHEETS CONSTRUCTION.
A1.01, A1.03 ELEC. DRWGS.
\EXISTING PRI H.0 PICK-UP TO BE RELOCATED 19. THE GENERAL CONTRACTOR SHALL MAINTAIN ALL UTILITIES AND SERVICES TO EXISTING TENANT
' SEE. SHEETS A1.01 & M.03 ' SPACES (VACANT OR OCCUPIED) DURING DEMOLITION AND CONSTRUCTION. UTILITIES AND SERVICES
THIS SHEET IS TO BE USED AS A GUIDE ONLY. h SHALL INCLUDE, BUT NOT BE LIMITED TO: ELECTRICAL, PLUMBING, GAS, WATER, FIRE SPRINKLER,
EXISTING CORNER GUARDS TO BE REMOVED EXACT LOCATIONS AND AREA TO BE REMOVED IS EXISTING COINSTAR TO BE RELOCATED, SEE SHEETS A1.01, FIRE ALARM SYSTEMS, ETC. ANY SCHEDULED INTERRUPTION OF SERVICES REQUIRED DURING
TP, SEE GENERAL NOTE #10 ’ TO BE COORDINATED WITH EXISTING CONDITION A1.03 & ELEC. DRWGS. DEMOLITION OR CONSTRUCTION SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION
” AND REQUIRED NEW CONDITIONS. THE GENERAL MANAGER AND TENANTS AT LEAST SEVEN (7) DAYS PRIOR TO THE INTERRUPTION.
CONTRACTOR SHALL BE RESPONSIBLE FOR THE

COORDINATION WITH ALL TRADES PRIOR TO SLAB
DEMOLITION TO VERIFY DIMENSIONS AND LOCATIONS
OF SLAB AREAS TO BE REMOVED, SEE GENERAL
NOTE #17 & DETAILS ON SHEET A1.02

rj_// EXISTING REDBOX TO BE RELOCATED, SEE SHEETS A1.01, A1.03, & ELEC. DRWGS.
ln . n 20. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS

I PLACE ALL CONSTRUCTION DEBRIS DIRECTLY INTO DUMPSTERS OR DUMP TRUCKS FOR REMOVAL.
u W USE OF THE STORE DUMPSTER IS NOT ALLOWED. NO CONSTRUCTION DEBRIS WILL BE ALLOWED
INSIDE THE STORE OR IN SIGHT OF THE CUSTOMER.

EXISTING CHASE ON WINDOW FRAMING TO BE REMQOVED

21. THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE

EXISTING DOOR & HINGES TO
BE REMOVED, EXISTING FRAME NOTE: S . EXISTING CARPET & TRANSITION STRIP TO BE REMOVED, SEE GENERAL NOTE #11 MANAGER ON THE NIGHT OF FRONT END CHANGE OUT TO INSURE THERE IS ADEQUATE ROOM TO
T0 REMAN, PATCH FRAME TO THE GENERAL CONTRACTOR SHALL BE P / UNLOAD THE FRONT END EQUIPMENT IN THE STORE. IF SPACE IS LIMITED, THE GENERAL
RECEIVE NEW PAINT RESPONSIBLE FOR THE PATCHING/REPAIR . I CONTRACTOR WILL BE REQUIRED TO PROVIDE A STORAGE TRAILER ON SITE. THE GENERAL

OF CONCRETE FLOOR AFTER REMOVAL/ [ T i i i EXISTING BENCH TO BE REMOVED CONTRACTOR MUST PROVIDE A FORKLIFT FOR THE FRONT END EQUIPMENT REMOVAL.

RELOCATION OF EXISTING CHECKOuT — | | ] | ; Pl

COUNTER SEE GENERAL NOTE #5. ' EXISTING SANI-WIPES TO BE RELOCATED, SEE SHEET A1.01 & A1.03 22. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL” DUMPSTERS DUMPS INCLUDING

THOSE FOR THE REFRIGERATION CONTRACTOR AND GROCERY RESET. THE REFRIGERATION
CONTRACTOR WILL BE RESPONSIBLE FOR BREAKING EVERYTHING DOWN BEFORE PUTTING IN THE
DUMPSTER. THE GENERAL CONTRACTOR IS RESPONSIBLE FOR THE DISPOSAL OF REMOVED
EXISTING TOY OY TO BE RELOCATED, SEE SHEETS A1.01 & A1.03 GONDOLAS AND SHELVING; ONCE THE GROCERY SET TEAM PALLETIZE THE SHELVING AND LOCATED

7
S

%
: | e B
| nll}
i I.J 5
——— e o e e

» ~A T0 THE DOCK. ALL STORES REQUIRE A GROCERY RESET. MAKE SURE THIS IS ACCOUNTED FOR.
| R GROCERY RESET MAY BE COMPLETED PRIOR TO START OF CONSTRUCTION. IF THIS OCCURS, FOOD
i
i EXISTING PLAY CENTER TO BE RELOCATED, SEE SHEETS A1.01 & A1.03 LION' CORPORATE. PROVIDES DUMPSTERS.
1
» il 23. THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE
EXISTING CHECKOUTS, VISU'S COUNTERS AND TOBACCO KIOSK U , 01, A1.03, ' . :
TO BE REMOVED, COORDINATE REMOVAL & RE-USE OF Lé . EXISTING IVIM LOTTO TO BE RELOCATED, SEE SHEETS AT.01, A1.03, & ELEC. DRWGS FENCING FOR ANY DETOURS REQUIRED DURING THE COURSE OF THE REMODEL. USE PLYWOOD
CHECKOUT COMPONENTS AND VISU'S WITH FOOD LION ey EXISTING MART CART TO BE RELOCATED, SEE SHEETS A1.01, DUST SCREENS WITH TYVEK (LETTERING TURNED INWARD) AROUND PREP AREAS... ETC. DUST
EXISTING TABLES & CORNER SHELVES TO BE REMOVED & CONSTRUCTION MANAGER, SEE GENERAL NOTE #5 & ELEC r A1.03 & ELEC. DRWGS. SCREENS SHOULD BE BUILT WHEN ANY JACK HAMMERING, SAWING, DEMOLITIONS, ETC, IS TAKING
RETURNED TO FOOD LION, COORDINATE W/ FOOD LION DRWGS. i : LT = PLACE INSIDE THE STORE. ALL JACK-HAMMERING SHALL BE DONE AFTER OPERATING HOURS.
CONSTRUCTION MANAGER il =t EXISTING WESTERN UNION FORMS TO BE REMOVED DUST SCREENS NEED TO BE STRUCTURAL AND INSULATED WHERE APPROPRIATE. TURN OFF HVAC
gt WHEN_HEAVY DEMOLITION OR EXCESSIVE DUST IS BEING CREATED. FOOD LION GROCERY CARTS
- — = EXISTING RUG DOCTOR TO BE REMOVED, SEE ELEC. DRWGS. OR WET SIGNS ARE NOT ALLOWED TO BE USED AS FENCING SUPPORTS.
[ [
[ [
- 24. ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE
EXISTING MICROWAVE TO BE RELOCATED, SEE SHEETS e iﬁ{%ﬂ'“ifg;“g ng(';NEBSR\JSS'BE RELOCATED, SEE SHEETS THE ELECTRICAL OUTLET OR PHONE LINE JACK FOR ANY REASON. IT IS ILLEGAL TO ATTACH ANY
A1.01, A1.03 & ELEC. DRWGS. L ’ DEVICE TO THE ATM LINE FOR ANY REASON. THE ONLY PEOPLE ALLOWED TO UNPLUG THE ATM ARE
—_—— — EXISTING FIRE EXTINGUISHER TO BE RELOCATED, SEE SHEETS A1.01 & A1.03 NATIONWIDE SERVICE AND THE COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND
M— ALL WORK ASSOCIATED WITH THE ATM WITH FOOD LION CONSTRUCTION MANAGER AND NATIONWIDE
EXISTING EQUIPMENT TO BE RELOCATED, SEE SHEET A1.01 EXISTING CABINETS, COUNTERS AND GATE TO BE REMOVED, SEE GENERAL NOTE #5 SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH.
| | EXSTING VENDING MACHINE TO BE REMOVED, RETURN 1O A1.03 AND ELEC. DRWGS. i SLAB WORK
VENDOR, SEE ELEC. DRWGS. \ 200 YRR
\ 25. FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION
EXISTING MARQUEE SIGN TO BE REMOVED, SEE GENERAL NOTE #5 MANAGER AND APPROPRIATE TRADE. FLOOR SLAB CUTS SHALL BE LAID OUT TO MINIMIZE SMALL, SHARP

EXISTING TABLES & CHAIRS TO BE
RELOCATED, SEE SHEETS A1.01 & A1.03

CORNER EDGES OF FLOOR SLAB TO REMAIN AND RISK CRACKING. SQUARE OFF CUTS WHERE POSSIBLE.

1
ﬂ EXISTING LATERAL FILE TO BE REMOVED & RETURNED TO FOOD COORDINATE WITH THE APPROPRIATE. TRADES.
N = LION, COORDINATE W/ FOOD LION CONSTRUCTION MANAGER 26. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02.

-— — @3‘/ EXISTING RECYCLE BINS TO BE REMOVED TRENCH WORK

27. ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR. TRENCHES
SHALL BE BACKFILLED WITH AGGREGATE NO LARGER THAN #57, DOWELS IN CONCRETE AND PROPER

VAPOR BARRIER. OPEN TRENCHES ARE TO BE COVERED WITH 1/4" MIN. METAL PLATE AND MATCHING
CARPET MATS AND DUCT TAPED TO THE FLOOR DURING OPERATING HOURS. ALL PITS SHOULD BE
EXISTING COUNTERS & SHELVES ON THIS WALL TO BE REMOVED, PREP WALL FOR PHOTOGRAPHED WITH CURRENT DATE TO SHOW INTERIOR BEFORE AND AFTER VAPOR BARRIER INSTALL

NEW FINISHES SEE GENERAL NOTE #5 AND FINISH SCHEDULE ON SHEET A6.01 AND TRENCH COMPLETION AND SEND TO CONSTRUCTION MANAGER.

FIXTURE LEGEND
EXISTING 2 DRAWER FILE CABINET TO BE RELOCATED,

COORDINATE WITH FOOD LION CONSTRUCTION MANAGER —============  [TEMS TO BE REMOVED OR
MODIFIED AS NOTED

EXISTING MILLWORK TO BE REMOVED, SEE GENERAL NOTE #5

| i —— |

1

]y EXISTING EVAPORATOR TO BE REMOVED
FOR INSTALLATION OF NEW EVAPORATOR,
SEE PLBG. AND ELEC. DRWGS.

EXISTING DEPT. TERMINALS TO BE RELOCATED, SEE
SHEETS A1.01, A1.03, A4.06 & ELEC. DRWGS. EXISTING T&A TERMINAL TO BE RELOCATED AND CABINET TO BE
EXISTING CHAIRS TO BE RELOCATED, SEE SHEETS A1.01 & A1.03 REMOVED, SEE SHEETS A1.01, A1.03 & ELEC. DRWGS.

EXISTING 2 DRAWER FILE CABINETS TO BE RELOCATED OR
REMOVED?QOORDINATE WITH FOOD LION CONSTRUCTION MANAGER

“

EXISTING PRINTER TO BE REMOVED & RETURNED TO

FOOD LION, COORDINATE W/ FOOD LION CONSTRUCTION EXISTING FRESH PET TO BE RELOCATED, SEE
MANAGER, SEE ELEC. DRWGS. SHEETS A101, A103 & ELEC. DRWGS.

e

EXISTING COUNTER AND WOOD
CLEAT ON WALL TO BE REMOVED,
SEE GENERAL NOTE #5

EXISTING WINDOW KITS IN EXISTING DOORS TO

NN\

LZLJ
) BE REMOVED FOR NEW WINDOW KIT, SEE DOOR EXISTING PARTIAL HEIGHT WALLS TO BE REMOVED, EXISTING WOOD BUMPER TO BE REMOVED FROM BACK WALL IN rrmrm
: SCHEDULE SHEET A6.02 PATCH MARLITE & PREP FLOOR FOR NEW FINISHES WORK ROOM, PREP BACK WALL FOR NEW MARLITE ! ! TEMS T0 BE RELOCATED OR
T T Es B T EXISTING CHAIR TO BE RELOCATED, SEE SHEETS A1.01 & A1.03 B P a
T = T B+ — ’ 7 L REUSED
( : = . -
rd L >
L / < EXISTING TERMINAL TO BE RELOCATED, SEE SHEETS ZA: N
|| B . | , A1.01, A1.03, A4.06 & ELEC. DRWGS. ! \
0 - - N | | EXISTING DOOR/FRAME TO BE REMOVED — | F— DOOR 70 BE REMOVED
b S N NG | K
|| VTSN I ! PREP FOR NEW DOOR/FRAME SEE SHEETS O
| ﬁ'@‘ EH EH’O‘ I i EXISTING TABLE TO BE REMOVED & RETURNED TO FOOD ﬁég; AT.03 AND DOOR SCHEDULE ON EXISTING MILLWORK TO BE REMOVED, SEE GENERAL NOTE #5 N
I = -4 ° I ; LION, COORDINATE W/ FOOD LION CONSTRUCTION MANAGER : >
. , N,
g T T 3T [3 EXISTING COUNTER GRILLE/FRAME AND EXISTING WINDOW/FRAME AND PLYWOOD i \
L_| _H! Eﬂ E@ i @—i—w ° I WOOD INFILL TO BE REMOVED, PREP COVER TO BE RE/MOVED, PREP OPENING :I l I: DOOR TO BE REUSED
Vi ! g~ i OPENING TO RECEIVE NEW INFILL, SEE TO RECEVE NEW INFILL, SEE SHEET A1.03 o
£ . 0 I EXISTING FINISHES IN CORRIDOR TO BE REMOVED, WALL SHEET A1.03 ' : .
n r/j 1 S L I BUMPERS TO BE REMOVED AND RE—-USED; SEE SHEET A1.04 ~.
Y , FOR ALL CEILING WORK. NotEE o
L \ < | REMOVE ALL PHARMACY WALL PANELS, PATCH/REPAR == al %‘SET;E‘GRE%AOO%LE%RSOQNgEfgngZEE[)RSBY
W k - \ bl ] . \ GWB, PREP WALLS FOR MARLITE, SEE A1.01 & 1.03. il X W OTHERS
- 7 ) IR i
———————— — \ EXISTING FLOORING TO BE REMOVED, SEE GENERAL NOTE #11 e -
]

EXISTING THRESHOLD TO E REMOVED, REWORK INFILL AS
NECESSARY FOR GWB INFILL TO BE FLUSH W/ADJACENT GWB.

EXISTING CORNER GUARDS TO BE REMOVED, TYP., ‘N
SEE GENERAL NOTE #10 EXISTING BENCH TO BE REMOVED 4

ASPHALT/CONCRETE
SLAB/QUARRY TILE & SETTING BED
TO BE REMOVED

EXISTING BENCH TO BE REMOVED

EXISTING MARQUEE SIGN TO BE REMOVED, SEE GENERAL NOTE #5

CLITICCTTT  QUARRY TILE & SETTING BED TO
LLLLLLLLL BE REMOVED

mARCHITECTURAL DEMOLITION PLAN EEREEEEE.

A0.03 / 3/32" = 1’0" CL Ll
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GENERAL NOTES: 1. ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.  ALL CONTRACTORS MUST COMPLY WITH ALL STATE AND LOCAL CODES.  2. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL AND RELOCATION OF COOLER AND FREEZER COMPONENTS WITH COOLER/FREEZER MANUFACTURER FIELD PERSONNEL, AND W/FOOD LION CONSTRUCTION MANAGER.  3. FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.  FOR NEW DEPRESSED SLAB LOCATIONS AND DIMENSIONS, IF APPLICABLE, SEE SHEET A1.02.  4. CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES AND RELOCATE UTILITIES AS NEEDED. ALL CONTRACTOR SHALL VERIFY LOCATION OF ALL UTILITIES AND RELOCATE UTILITIES AS NEEDED. ALL RELOCATION OF UTILITIES SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND/OR LOCAL UTILITIES.  5. GENERAL CONTRACTOR SHALL PATCH AND REPAIR FLOOR, CEILING, ADJOINING WALLS AND GENERAL CONTRACTOR SHALL PATCH AND REPAIR FLOOR, CEILING, ADJOINING WALLS AND OPENINGS WHERE WALLS, DOORS & FRAMES AND EQUIPMENT HAVE BEEN REMOVED, WORK WILL BE DONE IN A PROFESSIONAL MANNER WITH MATCHING MATERIALS.  6. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REPAIRING ALL ROOF OPENINGS/PENETRATIONS CAUSED BY STRUCTURAL, PLUMBING, ELECTRICAL, MECHANICAL AND REFRIGERATION MATERIALS OR EQUIPMENT.  COORDINATE REPAIRS WITH LANDLORD ROOFING CONTRACTOR (NOT TO VOID CURRENT WARRANTY).  7. GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR REMOVING AND CAPPING ALL ELECTRICAL STUB-UPS, DRAINS AND PITS THAT CANNOT BE REUSED, PATCH AND REPAIR FLOOR AS NEEDED. 8. GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL GENERAL CONTRACTOR SHALL COORDINATE ALL DEMOLITION, EXPANSION, RENOVATION AND REMOVAL OF MATERIALS, ETC. OF THE FRONT BUILDING ELEVATION WITH SHEET A2.01 AND FOOD LION CONSTRUCTION MANAGER.  9. CONTRACTOR TO REMOVE ALL EXISTING DECOR UNLESS NOTED TO REMAIN AND REPAIR DRYWALL CONTRACTOR TO REMOVE ALL EXISTING DECOR UNLESS NOTED TO REMAIN AND REPAIR DRYWALL AS NEEDED. COORDINATE WITH SHEETS A2.02 AND A6.01. COORDINATE WITH DECOR PLANS. 10. GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED GENERAL CONTRACTOR SHALL REMOVE ALL CORNER GUARDS AT REFRIGERATED CASES AS NOTED ON PLAN AND REPAIR FLOOR AS DIRECTED BY FOOD LION CONSTRUCTION MANAGER.  11. GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND GENERAL CONTRACTOR TO REMOVE VINYL TILE/CARPET FROM SPECIFIED FLOORS AND GRIND CONCRETE FLAT, SMOOTH AND FREE OF MASTIC. REFER TO SHEET A1.05 AND CURRENT ASBESTOS SURVEY.  12. THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK-UP BELL AND ITS THE ELECTRICAL CONTRACTOR SHALL REMOVE THE EXISTING PARCEL PICK-UP BELL AND ITS RELATED EQUIPMENT AS REQUIRED. PATCH AND REPAIR ALL FINISHES. (IF APPLICABLE) 13. GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF EXTERIOR WINDOWS, WALLS, & DOORS WITH THE FOOD LION CONSTRUCTION MANAGER IN ORDER TO MAINTAIN STORE SECURITY & SAFE BUILDING. 14. THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.V.A.C. EQUIPMENT AND ANY THE GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF ALL H.V.A.C. EQUIPMENT AND ANY APPLICABLE CEILING TILE/GRID WITH THE MECHANICAL CONTRACTOR. 15. PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF PLUMBING CONTRACTOR AND GENERAL CONTRACTOR SHALL COORDINATE THE REMOVAL OF PLUMBING FIXTURES WITH THE FOOD LION CONSTRUCTION MANAGER. PLUMBING DEMOLITION WILL NOT BE ALLOWED UNTIL THIS COORDINATION MEETING IS CONDUCTED.  16. THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO THE GENERAL CONTRACTOR SHALL REMOVE ANY EXISTING WOOD BASEBOARD THAT IS ATTACHED TO MASONRY WALLS. PATCH ALL WALLS WHERE NEEDED AND CAULK THE JOINT WHERE WALL ADJOINS FLOOR. 17. THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION THE EXISTING CONDITIONS ON THIS SHEET ARE INTENDED TO CONVEY THE APPROXIMATE CONDITION OF THE BUILDING. ALL DATA SHALL BE VERIFIED BY THE GENERAL CONTRACTOR PRIOR TO SUBMISSION OF BIDS AND/OR THE COMMENCEMENT OF WORK. ANY CONDITIONS WHICH DIFFER SUBSTANTIALLY FROM THAT INDICATED ON THE EXISTING FIXTURE PLAN OR IN THE CONSTRUCTION DOCUMENTS, SHALL BE IMMEDIATELY BROUGHT TO THE ATTENTION OF THE FOOD LION CONSTRUCTION MANAGER/ ENGINEERING DEPARTMENT. 18. THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT THE DEMOLITION PLAN IDENTIFIES GENERAL AREA/ITEMS TO BE DEMOLISHED ONLY AND IS NOT INTENDED TO ILLUSTRATE EACH AND EVERY ITEM REQUIRING DEMOLITION. THE GENERAL CONTRACTOR SHALL FAMILIARIZE HIMSELF/HERSELF WITH ALL EXISTING CONDITIONS IN ORDER TO ASCERTAIN THE FULL EXTENT OF DEMOLITION TO BE PERFORMED. CLOSE COORDINATION WITH THE FOOD LION CONSTRUCTION MANAGER IS CRITICAL DURING ALL PHASES OF DEMOLITION AND CONSTRUCTION. 19. THE GENERAL CONTRACTOR SHALL MAINTAIN ALL UTILITIES AND SERVICES TO EXISTING TENANT THE GENERAL CONTRACTOR SHALL MAINTAIN ALL UTILITIES AND SERVICES TO EXISTING TENANT SPACES (VACANT OR OCCUPIED) DURING DEMOLITION AND CONSTRUCTION.  UTILITIES AND SERVICES SHALL INCLUDE, BUT NOT BE LIMITED TO: ELECTRICAL, PLUMBING, GAS, WATER, FIRE SPRINKLER, FIRE ALARM SYSTEMS, ETC.  ANY SCHEDULED INTERRUPTION OF SERVICES REQUIRED DURING DEMOLITION OR CONSTRUCTION SHALL BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND TENANTS AT LEAST SEVEN (7) DAYS PRIOR TO THE INTERRUPTION. 20. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL SUBCONTRACTORS PLACE ALL CONSTRUCTION DEBRIS DIRECTLY INTO DUMPSTERS OR DUMP TRUCKS FOR REMOVAL.  USE OF THE STORE DUMPSTER IS NOT ALLOWED.  NO CONSTRUCTION DEBRIS WILL BE ALLOWED INSIDE THE STORE OR IN SIGHT OF THE CUSTOMER. 21. THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE THE GENERAL CONTRACTOR MUST COORDINATE WITH THE CONSTRUCTION MANAGER AND THE STORE MANAGER ON THE NIGHT OF FRONT END CHANGE OUT TO INSURE THERE IS ADEQUATE ROOM TO UNLOAD THE FRONT END EQUIPMENT IN THE STORE.  IF SPACE IS LIMITED, THE GENERAL CONTRACTOR WILL BE REQUIRED TO PROVIDE A STORAGE TRAILER ON SITE.  THE GENERAL CONTRACTOR MUST PROVIDE A FORKLIFT FOR THE FRONT END EQUIPMENT REMOVAL. 22. THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL" DUMPSTERS DUMPS INCLUDING THE GENERAL CONTRACTOR WILL BE RESPONSIBLE FOR "ALL" DUMPSTERS DUMPS INCLUDING THOSE FOR THE REFRIGERATION CONTRACTOR AND GROCERY RESET.  THE REFRIGERATION CONTRACTOR WILL BE RESPONSIBLE FOR BREAKING EVERYTHING DOWN BEFORE PUTTING IN THE DUMPSTER.  THE GENERAL CONTRACTOR IS RESPONSIBLE FOR THE DISPOSAL OF REMOVED GONDOLAS AND SHELVING; ONCE THE GROCERY SET TEAM PALLETIZE THE SHELVING AND LOCATED TO THE DOCK.  ALL STORES REQUIRE A GROCERY RESET.  MAKE SURE THIS IS ACCOUNTED FOR.  GROCERY RESET MAY BE COMPLETED PRIOR TO START OF CONSTRUCTION.  IF THIS OCCURS, FOOD LION CORPORATE PROVIDES DUMPSTERS. 23. THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE THE GENERAL CONTRACTOR MUST HAVE PROFESSIONAL SIGNAGE AND NEATLY INSTALLED ORANGE FENCING FOR ANY DETOURS REQUIRED DURING THE COURSE OF THE REMODEL.  USE PLYWOOD DUST SCREENS WITH TYVEK (LETTERING TURNED INWARD) AROUND PREP AREAS... ETC.  DUST SCREENS SHOULD BE BUILT WHEN ANY JACK HAMMERING, SAWING, DEMOLITIONS, ETC, IS TAKING PLACE INSIDE THE STORE.  ALL JACK-HAMMERING SHALL BE DONE AFTER OPERATING HOURS. DUST SCREENS NEED TO BE STRUCTURAL AND INSULATED WHERE APPROPRIATE.  TURN OFF HVAC WHEN HEAVY DEMOLITION OR EXCESSIVE DUST IS BEING CREATED.  FOOD LION GROCERY CARTS OR WET SIGNS ARE NOT ALLOWED TO BE USED AS FENCING SUPPORTS. 24. ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE ELECTRICAL CONTRACTOR SHALL NOT UNPLUG ATM FOR ANY REASON. NO ONE IS ALLOWED TO USE THE ELECTRICAL OUTLET OR PHONE LINE JACK FOR ANY REASON. IT IS ILLEGAL TO ATTACH ANY DEVICE TO THE ATM LINE FOR ANY REASON. THE ONLY PEOPLE ALLOWED TO UNPLUG THE ATM ARE NATIONWIDE SERVICE AND THE COMPANY THAT REPLENISHES CASH IN THE ATM. COORDINATE ANY AND ALL WORK ASSOCIATED WITH THE ATM WITH FOOD LION CONSTRUCTION MANAGER AND NATIONWIDE SERVICE AND/OR THE COMPANY THAT REPLENISHES CASH. SLAB WORK 25. FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION FLOOR CUTTING IS APPROXIMATE. WORK TO BE COORDINATED WITH THE FOOD LION CONSTRUCTION MANAGER AND APPROPRIATE TRADE. FLOOR SLAB CUTS SHALL BE LAID OUT TO MINIMIZE SMALL, SHARP CORNER EDGES OF FLOOR SLAB TO REMAIN AND RISK CRACKING. SQUARE OFF CUTS WHERE POSSIBLE. COORDINATE WITH THE APPROPRIATE TRADES. 26. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02. COORDINATE ALL FLOOR CUTS WITH A1.02, P1.01 & P1.02. TRENCH WORK 27. ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR.  TRENCHES ALL DIRT SHALL BE REMOVED FROM THE STORE AND IT SHOULD NEVER HIT THE FLOOR.  TRENCHES SHALL BE BACKFILLED WITH AGGREGATE NO LARGER THAN #57, DOWELS IN CONCRETE AND PROPER VAPOR BARRIER.  OPEN TRENCHES ARE TO BE COVERED WITH 1/4" MIN. METAL PLATE AND MATCHING CARPET MATS AND DUCT TAPED TO THE FLOOR DURING OPERATING HOURS. ALL PITS SHOULD BE PHOTOGRAPHED WITH CURRENT DATE TO SHOW INTERIOR BEFORE AND AFTER VAPOR BARRIER INSTALL AND TRENCH COMPLETION AND SEND TO CONSTRUCTION MANAGER.

AutoCAD SHX Text
EXISTING MART CART TO BE RELOCATED, SEE SHEETS A1.01, A1.03 & ELEC. DRWGS.

AutoCAD SHX Text
EXISTING WINDOW/FRAME AND PLYWOOD COVER TO BE REMOVED, PREP OPENING TO RECEIVE NEW INFILL, SEE SHEET A1.03
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